

Republic of the Philippines  
 Provincial Government of Bataan  
 Province of Bataan  
 CIVIL WORKS BID-OUT  
 3rd Quarter CY 2021

No.	Ref. No.	Name of Project	ABC	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration (Calendar Days)
1		Improvement of Road Barangay Cataning, Balanga City, Bataan	1,950,150.43	Barangay Cataning, Balanga City, Bataan	PADIZ TRADING & CONSTRUCTION	Pto. Rivas Itaas, Balanga City, Bataan	1,941,127.15	July 1, 2021	60 Calendar Days
2		Concreting of Road Barangay Binaritan, Morong, Bataan	1,948,213.87	Barangay Binaritan, Morong, Bataan	BPQ CONSTRUCTION & TRADING	Molave St., Balanga City, Bataan	1,939,128.29	July 1, 2021	60 Calendar Days
3		Construction of Canal with Steel Grating Barangay Townsite, Limay, Bataan	1,947,790.62	Barangay Townsite, Limay, Bataan	AJA BUILDERS	J. Linao Rd., Bagac, Bataan	1,935,012.74	July 1, 2021	45 Calendar Days
4		Construction of Drainage System Barangay Silahis, Orani, Bataan	2,045,139.40	Barangay Silahis, Orani, Bataan	BQA CONSTRUCTION & TRADING	Doña Francisca, Balanga City, Bataan	2,038,588.71	July 15, 2021	45 Calendar Days
5		Expansion of DOST - 3 Regional Metrology Laboratory Through Establishment of a Satellite Big Volume Calibration Laboratory Barangay Calaylayan, Abucay, Bataan	3,017,811.24	Barangay Calaylayan, Abucay, Bataan	JEPA CONSTRUCTION & SUPPLIES	Decena Ave., Gabon, Abucay, Bataan	3,007,803.89	July 15, 2021	60 Calendar Days
6		Concreting of Road Barangay Sto. Niño, Dinalupihan, Bataan	2,142,306.37	Barangay Sto. Niño, Dinalupihan, Bataan	RAM BUILDERS AND TRADING	Poblacion, Pilar, Bataan	2,133,086.06	July 15, 2021	45 Calendar Days
7		Asphalt Overlay of Various Road (Phase II), Dinalupihan, Bataan	6,299,950.14	Dinalupihan, Bataan	4B CONSTRUCTION CORPORATION	Sitio Mapanao, Asinan Proper, Subic, Zambales	6,289,949.27	July 19, 2021	15 Calendar Days
8		Installation of Distribution Pipeline at Sunrise Compound Barangay Doña, Orani, Bataan	2,399,993.32	Barangay Doña, Orani, Bataan	LEBERN BUILDERS TRADING & GEN. SERVICES	13 Magnolia St. Cupang North, Balanga City, Bataan	2,390,695.42	July 19, 2021	60 Calendar Days
9		Concreting of Road Barangay Bagong Silang, Balanga City, Bataan	2,922,417.02	Barangay Bagong Silang, Balanga City, Bataan	LEBERN BUILDERS TRADING & GEN. SERVICES	13 Magnolia St. Cupang North, Balanga City, Bataan	2,913,214.13	July 26, 2021	75 Calendar Days
10		Construction of Slope Protection Barangay Mabayo, Morong, Bataan	2,999,961.06	Barangay Mabayo, Morong, Bataan	ATP CONSTRUCTION	Ma. Lourdes Subd., Balanga City, Bataan	2,990,105.96	July 26, 2021	75 Calendar Days
11		Drilling of Well Development Barangay Maite, Hermosa, Bataan	1,557,424.71	Barangay Maite, Hermosa, Bataan	ATP CONSTRUCTION	Ma. Lourdes Subd., Balanga City, Bataan	1,549,216.81	August 23, 2021	30 Calendar Days
12		Rehabilitation and Improvement of Heritage Sites, Provincewide, Bataan	2,925,642.12	Provincewide, Bataan	NICAP CONSTRUCTION	GJ Caparaz St. Brgy. Central, Balanga City, Bataan	2,918,470.30	September 23, 2021	80 Calendar Days
13		Construction of Multi-Purpose Building Barangay Wakas South, Pilar, Bataan	2,922,300.52	Barangay Wakas South, Pilar, Bataan	RCS CONSTRUCTION	Yakal St. Panilao, Pilar, Bataan	2,912,997.34	September 23, 2021	90 Calendar Days

Republic of the Philippines  
Provincial Government of Bataan  
Province of Bataan  
CIVIL WORKS BID-OUT  
3rd Quarter CY 2021

No.	Ref. No.	Name of Project	ABC	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration (Calendar Days)
14		Construction of Multi-Purpose Building Barangay Bilolo, Orion, Bataan	3,408,338.61	Barangay Bilolo, Orion, Bataan	RBM CONSTRUCTION	Sta. Rosa, Pilar, Bataan	3,399,108.93	September 23, 2021	90 Calendar Days

Republic of the Philippines  
 Provincial Government of Bataan  
 Province of Bataan  
 CIVIL WORKS BID-OUT  
 3rd Quarter CY 2021

No.	Ref. No.	Name of Project	ABC	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration (Calendar Days)
15		Concreting of Farm to Market Road Barangay Palili, Samal, Bataan	2,922,438.72	Barangay Palili, Samal, Bataan	P & V CONSTRUCTION & SALES	Sampaguita St. Doña Francisca, Balanga City, Bataan	2,915,410.23	September 27, 2021	75 Calendar Days
16		Concreting of Road Barangay Bayan, Orani, Bataan	1,947,406.33	Barangay Bayan, Orani, Bataan	E.R. VENZON CONSTRUCTION	Sunflower St. Doña Francisca, Balanga City, Bataan	1,938,294.81	September 27, 2021	45 Calendar Days
17		Concreting of Road Barangay Tala, Orani, Bataan	2,095,617.09	Barangay Tala, Orani, Bataan	PADIZ TRADING & CONSTRUCTION	Pto. Rivas Itaas, Balanga City, Bataan	2,086,423.71	September 27, 2021	60 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

**AILEEN C. SAGUN**  
 OIC - BAC Secretariat

**JEFFREY T. CALMA**  
 BAC Chairman

Republic of the Philippines  
 Provincial Government of Bataan  
 Province of Bataan  
 GOODS AND SERVICES BID-OUT  
 3rd Quarter CY 2021

No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address of Bidder	Bid Amount	Date of Bidding
1	Purchase of Drugs and Medicines for the use of PHO, Bataan	1,667,930.00	BERZAN ENTERPRISE	2nd Floor Rm. 6 Buno Bldg. Kinatawan Road Tenejero, Balanga City, Bataan	1,127,121.00	July 22, 2021
2	Purchase of Dialysis Supplies for Jose C. Payumo Jr. Memorial Hospital, Dinalupihan, Bataan	1,808,700.00	STA. ANA ENTERPRISES	No. 10 Bellington St. Suburbia North Maimpis, San Fernando City, Pampanga	1,797,122.50	August 5, 2021
3	Purchase of Medical Equipment for the use of Jose C. Payumo Jr. Memorial Hospital, Dinalupihan, Bataan	1,761,400.00	STERITEX MEDICAL SYSTEM	San Agustin, San Fernando City, Pampanga	1,760,700.00	August 16, 2021
4	Supply and Installation of Solar Panels in 1Bataan Command Center, Sunrise Compound, Barangay Doña, Orani, Bataan	16,200,000.00	TANEKO TRADING CORPORATION	Yague St. Makati City, Metro Manila	16,188,000.00	August 16, 2021
5	Purchase of Medicines to be use for Bagac Community and Medicare Hospital, Bataan	1,271,970.90	SANVEN MEDICAL ENT. INC.	Blk 22 Lot 10 Nevada St. Suburbia North Phase 2 Brgy. Malpitic, San Fernando City, Pampanga	1,270,972.54	September 6, 2021
6	Purchase of Garbage Truck for Solid Waste Management, Bataan	3,200,000.00	POWERTRAC INCORPORATED	2015C Apolonia Street Mapulang Lupa, Valenzuela City, Metro Manila	2,988,888.00	September 16, 2021

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

**AILEEN C. SAGUN**  
 OIC - BAC Secretariat

**JEFFREY T. CALMA**  
 BAC Chairman

Republic of the Philippines  
 Provincial Government of Bataan  
 Province of Bataan  
 CONSULTING SERVICES BID-OUT  
 3rd Quarter CY 2021

No.	Ref. No.	Name of Project	ABC	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration (Calendar Days)
		<b>NO BIDDED PROJECT</b>							

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

**AILEEN C. SAGUN**  
 OIC - BAC Secretariat

**JEFFREY T. CALMA**  
 BAC Chairman

SUPPLEMENTAL PROCUREMENT PLAN  
FOR THE 3rd Quarter, CY 2021

Province of Bataan

Plan Control No. _____				Planned Amount:			Page 1 of 2 page						
Department/Office: Provincial Governor's Office				Regular	Contingency	Total	Date Submitted:						
				Distribution									
Item No.	Description	Unit Cost	Quantity	Total Cost	1st Quarter		2nd Quarter		3rd Quarter		4th Quarter		
					Qty.	Amount	Qty.	Amount	Qty.	Amount	Qty.	Amount	
	<b>Social Development</b>												
	<b>Water Supply Systems</b>												
1	Construction of Water System Sitio Damulog, Brgy. Daan Pare, Orion, Bataan									5,000,000.00			
	<b>Other Structures</b>												
2	Construction of Multi-Purpose Buidling Brgy. Wakas South, Pilar, Bataan									3,000,000.00			
3	Construction of Multi-Purpose Building Brgy. Bilolo, Orion, Bataan									3,500,000.00			
4	Construction of Multi-Purpose Hall Brgy. East Daan Bago, Samal, Bataan									3,170,000.00			
	<b>Medical Equipment</b>												
5	Purchse of Various Hospital Machines and Equipment (ODH)									4,155,000.00			
	<b>Other Property, Plant and Equipment</b>												
6	Installation of Medical Isolation Tent for COVID-19 Response									345,000.00			
	<b>Economic Development</b>												
	<b>Transfers for Project Equity Share/LGU Counterpart</b>												
7	Construction of Fish Landing and Trading Facility (Orani, Bataan)									20,000,000.00			







Total							-		-		73,058,000.00		-

This is to certify that the above procurement plan is in accordance with the objective of this office.

Prepared by:

ALBERT S. GARCIA  
 Head of Department-Office



Total							-		-		300,000.00		-
-------	--	--	--	--	--	--	---	--	---	--	------------	--	---

This is to certify that the above procurement plan is in accordance with the objective of this office.

Prepared by:

ANGELINE OL. LARA  
Head of Department-Office



Total							-		-		50,000.00		-
-------	--	--	--	--	--	--	---	--	---	--	-----------	--	---

This is to certify that the above procurement plan is in accordance with the objective of this office.

Prepared by:

JEFFREY T. CALMA  
Head of Department-Office



Total							-		-		255,000.00		-
-------	--	--	--	--	--	--	---	--	---	--	------------	--	---

This is to certify that the above procurement plan is in accordance with the objective of this office.

Prepared by:

MA. LILIOSA B. OCONER  
Head of Department-Office