

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a - CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidden project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

CIVIL WORKS BID-OUT

REGION: REGION III - CENTRAL LUZON
PROVINCE: BATAAN
CITY/MUNICIPALITY:

CALENDAR YEAR: 2025
QUARTER: 2

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	INFRA-20%DF-016-2025	Upgrading of Farm to Market Road Barangay Bilolo, Orion, Bataan	1,954,160.60	Barangay Bilolo, Orion, Bataan	E.R. VENZON CONSTRUCTION	Noli A. Venzon Sunflower St., Doña Francisca, Balanga City, Bataan	1,936,155.16	April 7, 2025	60 Calendar Days
2	INFRA-20%DF-016-2025	Improvement of Various Barangay Roads (Sto. Domingo, Capunitan, Calungusan) Orion, Bataan	12,666,128.08	Orion, Bataan	ATP CONSTRUCTION	Alfredo T. Paguio Jr. Ma. Lourdes Subd., Balanga City, Bataan	12,655,922.76	April 7, 2025	120 Calendar Days
3	INFRA-20%DF-016-2025	Improvement of Various Barangay Roads (Layac, Sta. Isabel, Sto. Niño) Dinalupihan, Bataan	8,778,987.64	Dinalupihan, Bataan	DELCO BUILDERS	Shaira Joy D. Balana Doña Maria, Balanga City, Bataan	8,745,381.49	April 7, 2025	90 Calendar Days
4	INFRA-SEF-005-2025	Construction of Two (2) Storey Six (6) Classroom School Building Sibul ES, Orani, Bataan	23,354,397.61	Orani, Bataan	E.R. VENZON CONSTRUCTION	Noli A. Venzon Sunflower St., Doña Francisca, Balanga City, Bataan	23,272,395.99	April 8, 2025	210 Calendar Days
5	INFRA-SEF-005-2025	Rehabilitation of Seven (7) Classroom School Building Pantalan Bago ES, Orani, Bataan	10,216,081.65	Orani, Bataan	R.Z. TIGAS CONSTRUCTION & TRADING	Rolando Z. Tigas Munting Batangas, Balanga City, Bataan	10,204,025.46	April 8, 2025	90 Calendar Days
6	INFRA-SEF-005-2025	Construction of Two (2) Storey Four (4) Classroom School Building Bagumbayan ES Barangay Bagumbayan, Pilar, Bataan	17,643,845.96	Barangay Bagumbayan, Pilar, Bataan	DM MADARANG CONSTRUCTION	Donald M. Madarang Josefavlle Pilar, Bataan	17,615,723.46	April 8, 2025	180 Calendar Days
7	INFRA-SEF-005-2025	Construction of Two (2) Storey Four (4) Classroom School Building Puting Buhangin ES Orion, Bataan	17,420,196.22	Orion, Bataan	R.Z. TIGAS CONSTRUCTION & TRADING	Rolando Z. Tigas Munting Batangas, Balanga City, Bataan	17,395,105.09	April 8, 2025	180 Calendar Days
8	INFRA-SEF-006-2025	Rehabilitation of Five (5) Classroom School Building Asuncion Consunji MES, Samal, Bataan	6,211,501.50	Samal, Bataan	R.Z. TIGAS CONSTRUCTION & TRADING	Rolando Z. Tigas Munting Batangas, Balanga City, Bataan	6,181,075.82	April 10, 2025	90 Calendar Days
9	INFRA-SEF-006-2025	Repair of Three (3) Classroom School Building Morong ES Morong, Bataan	1,950,264.25	Morong, Bataan	NICAP CONSTRUCTION	Romeo L. Caparaz Block 1, Lot 14 Marinell Subdivision, Balanga City, Bataan	1,920,533.21	April 10, 2025	60 Calendar Days

10	INFRA-SEF-006-2025	Construction of Water System Udyong National High School Orion, Bataan	5,364,331.14	Orion, Bataan	RWD CONSTRUCTION	Reynaldo W. Del Rosario Cuaderno Avenue Doña Francisca, Balanga City, Bataan	5,353,694.96	April 10, 2025	90 Calendar Days
11	INFRA-SEF-006-2025	Repair of Five (5) Classroom School Building Sto. Niño Blaen ES, Mariveles, Bataan	7,447,449.26	Mariveles, Bataan	E.R. VENZON CONSTRUCTION	Noli A. Venzon Sunflower St., Doña Francisca, Balanga City, Bataan	7,438,888.88	April 10, 2025	90 Calendar Days
12	INFRA-SEF-007-2025	Construction of Slope Protection Roosevekt ES, Dinalupihan, Bataan	3,315,664.50	Brgy. Roosevelt, Dinalupihan, Bataan	R.Z. TIGAS CONSTRUCTION & TRADING	Rolando Z. Tigas Munting Batangas, Balanga City, Bataan	3,304,130.83	April 14, 2025	75 Calendar Days
13	INFRA-SEF-007-2025	Construction of Perimeter Fence Mabuco ES Hermosa, Bataan	4,385,797.11	Barangay Mabuco, Hermosa, Bataan	ARG BUILDERS & TRADING	Arnel R. Gozon San Jose, Balanga City, Bataan	4,374,004.56	April 14, 2025	75 Calendar Days
14	INFRA-20%DF-017-2025	Construction of Multi-Purpose Hall Barangay Camacho, Balanga City, Bataan	1,365,880.26	Barangay Camacho, Balanga City, Bataan	DM MADARANG CONSTRUCTION	Donald M. Madarang Josefaville Pilar, Bataan	1,345,936.91	April 14, 2025	45 Calendar Days
15	INFRA-20%DF-017-2025	Installation of Distribution Pipelines Barangay Tala, Orani, Bataan	2,923,757.91	Barangay Tala, Orani, Bataan	DELCO BUILDERS	Shaira Joy D. Balana Doña Maria, Balanga City, Bataan	2,893,890.00	April 14, 2025	75 Calendar Days
16	INFRA-SEF-008-2025	Completion of Four (4) Storey Sixteen (16) Classroom School Building Magsaysay NHS- Dinalupihan, Bataan	15,086,716.11	Barangay Magsaysay, Dinalupihan, Bataan	DELCO BUILDERS	Shaira Joy D. Balana Doña Maria, Balanga City, Bataan	15,047,927.70	April 15, 2025	120 Calendar Days
17	INFRA-SEF-008-2025	Construction of Two (2) Storey Six (6) Classroom School Building Sapang Balas ES, Dinalupihan, Bataan	23,363,236.75	Barangay Sapang Balas, Dinalupihan, Bataan	R.Z. TIGAS CONSTRUCTION & TRADING	Rolando Z. Tigas Munting Batangas, Balanga City, Bataan	23,328,713.37	April 15, 2025	210 Calendar Days
18	INFRA-SEF-008-2025	Construction of Two (2) Storey Six (6) Classroom School Building Casupanan Elementary School Barangay Palihan, Hermosa, Bataan	23,363,065.38	Barangay Palihan, Hermosa, Bataan	R.Z. TIGAS CONSTRUCTION & TRADING	Rolando Z. Tigas Munting Batangas, Balanga City, Bataan	23,349,725.61	April 15, 2025	210 Calendar Days
19	INFRA-SEF-008-2025	Construction of Four (4) Storey Sixteen (16) Classroom School Building Mariveles NHS Cabcaban Barangay Cabcaban, Mariveles, Bataan	54,496,228.06	Barangay Cabcaban, Mariveles, Bataan	E.R. VENZON CONSTRUCTION	Noli A. Venzon Sunflower St., Doña Francisca, Balanga City, Bataan	54,446,223.51	April 15, 2025	210 Calendar Days

20	INFRA-20%DF-018-2025	Renovation of Liwasang Balagtas Barangay San Vicente, Orion, Bataan	14,593,599.91	Barangay San Vicente, Orion, Bataan	ATP CONSTRUCTION	Alfredo T. Paguio Jr. Ma. Lourdes Subd., Balanga City, Bataan	14,559,070.38	April 21, 2025	120 Calendar Days
21	INFRA-SEF-009-2025	Rehabilitation of Ten (10) Classroom School Building Bangal Elementary School Dinalupihan, Bataan	11,685,649.89	Dinalupihan, Bataan	E.R. VENZON CONSTRUCTION	Noli A. Venzon Sunflower St., Doña Francisca, Balanga City, Bataan	11,645,242.75	April 21, 2025	150 Calendar Days
22	INFRA-SEF-010-2025	Construction of Perimeter Fence Orani NHS Parang-Parang, Orani, Bataan	9,925,380.74	Barangay Parang-Parang, Orani, Bataan	YELLOW GOLD CONSTRUCTION	Dante Manalaysay Vicarville Subd., Bagong Silang, Balanga City, Bataan	9,912,893.26	April 22, 2025	120 Calendar Days
23	INFRA-SEF-010-2025	Construction of Four (4) Storey Sixteen (16) Classroom School Building EC Bernabe NHS Barangay A. Ricardo, Bagac, Bataan	58,398,542.46	Barangay A. Ricardo, Bagac, Bataan	E.R. VENZON CONSTRUCTION	Noli A. Venzon Sunflower St., Doña Francisca, Balanga City, Bataan	58,355,732.09	April 22, 2025	330 Calendar Days
24	INFRA-20%DF-019-2025	Improvement of Tourism Park Bataan Tourism Center, Balanga City, Bataan	7,977,675.11	Balanga City, Bataan	E.R. VENZON CONSTRUCTION	Noli A. Venzon Sunflower St., Doña Francisca, Balanga City, Bataan	7,963,977.44	April 22, 2025	60 Calendar Days
25	INFRA-TF-004-2025	Improvement of Fish Landing and Trading Facility Barangay Pantalan Bago, Orani, Bataan	8,729,978.47	Barangay Pantalan Bago, Orani, Bataan	E.R. VENZON CONSTRUCTION	Noli A. Venzon Sunflower St., Doña Francisca, Balanga City, Bataan	8,699,612.75	May 2, 2025	90 Calendar Days
26	INFRA-SEF-011-2025	Upgrading of Electrical System for Various School Buildings Provincewide, Bataan	13,914,179.20	Provincewide Bataan	BQA CONSTRUCTION & TRADING	Allan Batungbacal Doña Francisca, Balanga City, Bataan	13,861,724.61	May 7, 2025	150 Calendar Days
27	INFRA-SEF-011-2025	Construction of Perimeter Fence E.C Bernabe National High School Bagac, Bataan	8,857,054.19	Bagac, Bataan	ATP CONSTRUCTION	Alfredo T. Paguio Jr. Ma. Lourdes Subd., Balanga City, Bataan	8,822,961.76	May 7, 2025	120 Calendar Days
28	INFRA-SEF-012-2025	Rehabilitation of Seven (7) Classroom School Building Balsik National High School Hermosa, Bataan	9,349,017.00	Hermosa, Bataan	DAJ BUILDERS	Arsenio Flores Jr. Zamora St., Bagumbayan, Balanga City, Bataan	9,316,567.87	May 27, 2025	120 Calendar Days
29	INFRA-GF-001-2025	Installation of Solar Powered and Electric Powered Streetlights at 1Bataan Village Orion, Bataan	3,409,880.57	Orion, Bataan	BQA CONSTRUCTION & TRADING	Allan Batungbacal Doña Francisca, Balanga City, Bataan	3,379,953.02	June 10, 2025	60 Calendar Days
30	INFRA-SEF-013-2025	Construction of Four (4) Storey Eight (8) Classroom School Building JC Payumo Jr. MHS, Barangay Naparing, Dinalupihan, Bataan	37,953,299.27	Barangay Naparing, Dinalupihan, Bataan	POLYMER-VIC CONSTRUCTION	Diana Rose R. Silva Doña Francisca Subd., Balanga City, Bataan	37,895,686.34	June 16, 2025	240 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

AILEEN C. SAGUN

BAC Secretariat

JEFFREY T. CALMA

BAC Chairman